NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/12/2011

Control 6217-55-001
Project RMC - 621755001
Highway  US0082

County LAMAR

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: RMC - 621755001 CONTRCL: 6217-55-001
COUNTY:  LAMAR
LETTI NG 01/13/2011
REFERENCE NO 0112
PROPCSAL ADDENDUMS

PROPCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:

X SPEC LI ST (SH. NO.: 1-2, 2-2
X SPECI AL PROVI Sl ONS:
ADDED: 008-009
DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Thi s Addendum No. 1 is to add Special Provision 008-009.
SP 008- 009 states"the working day charges will begin 108 cal endar days
after the date of witten authorization to begin work,..."




CONTROL : 6217-55-001
PROJECT : RMC - 621755001
H GHWAY :  US0082

COUNTY LAMAR

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 416
| TEM 432
| TEM 500
| TEM 502
| TEM 506

| TEM 610
| TEM 618

| TEM 622
| TEM 628

SPECI AL PROVI SI ONS:

SPECI AL
SPECI AL

SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL

SPECI FI CATI ONS:

TO 9 INCL. ,

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

GENERAL REQUI REMENTS AND COVENANTS

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440)(448)

Rl PRAP <247><420><421><427><431><440>

MOBI LI ZATI ON

BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

TEMPORARY ERGCSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (432) (556)

ROADWAY | LLUM NATI ON ASSEMBLI ES (421) (441) (442) (445) (446)
(449) (616) (620)

CONDUI T (400) (445) (476) (622)

DUCT CABLE (400) (620)

ELECTRI CAL SERVI CES (441) (445)(449) (618) (620)(627) (656)

SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON VWHEREVER | N CONFLI CT THEREW TH.

PROVI SI ON " SCHEDULE OFLI QUI DATED DAMAGES' (000- - 1493)

PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- --011)

PROVISION TO | TEM 1 (001---015)

PROVISION TO | TEM 2 (002---017)

PROVI S| ONS TO | TEM 3 (003---023)(003---033)

PROVISION TO | TEM 4 (004---017)

PROVISION TO | TEM 5 (005---004)

PROVISION TO | TEM 6 (006---030)

PROVISION TO | TEM 7 (007- - - 740)

PROVISION TO | TEM 8 (008---009)




SPECI AL PROVI SI ONS TO | TEM 9 (009---002) (009---012) (009- - - 015)
SPECI AL PROVISION TO ITEM 247 (247---033)
SPECIAL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECIAL PROVISION TO ITEM 431 (431---001)
SPECIAL PROVISION TO ITEM 440 (440---003)
SPECIAL PROVISION TO ITEM 441 (441---006)
SPECIAL PROVISION TO ITEM 442 (442---016)
SPECI AL PROVISION TO ITEM 448 (448---002)
SPECIAL PROVISION TO ITEM 500 (500--- 005)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECIAL PROVISION TO ITEM 610 (610---010)
SPECIAL PROVISION TO ITEM 620 (620---001)
SPECIAL PROVISION TO ITEM 628 (628---001)

SPECI AL SPECI FI CATI ONS:

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications

SPECIAL PROVISION
008---009

Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of the
Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first
paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to
begin work, or the first day of construction activity if the work is initiated with in the 180 day
period.

1-1 008---009
05-04
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